STATE OF CALI FORNI A

Bl D OPENI NG DATE 09/ 14/ 05

CONTRACT NUMBER 04- 0A2604

LOCATI ON 04- SM 280- V7. 4
04- SF-280-R0. 0

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES -

BI D SUMMARY

IN SAN MATEO AND SAN FRANCI SCO
COUNTI ES IN DALY CI TY AND SAN
FRANCI SCO AT SAI NT CHARLES
AVENUE OVERCRCSSI NG

I NSTALL BRI DGE SI DEWALK AND BARRI ER

PROPGOSALS | SSUED 12 FUND TOTAL HB4N 350, 000
NUMBER OF Bl DDERS 3 ENG NEERS EST 292, 000. 00
PROGRAM ELEMENTS CHC
Bl D RANK Bl D TOTAL Bl DDER | D
1 468, 400. 00 1
2 491, 540. 18 2
3 578, 415. 00 3

0. 0% WOMVEN S BUSI NESS ENTERPRI SES -

DEPARTMENT OF TRANSPORTATI ON

Bl D245
PACE 1
09/ 15/ 05
CONTRACT CODE 'D '
19 CONTRACT | TEMS

FEDERAL Al D NONE

0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES -

TOTAL NUMBER OF WORKI NG DAYS 60

AMOUNT OVER 176, 400. 00

PERCENT OVER

Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)

BUGLER CONSTRUCTI ON

47000 WARM SPRI NGS BLVD 101
FREMONT CA 94539

GEORGE BI ANCHI CONSTRUCTI ON
I NC

775 A MABURY ROAD

SAN JOSE CA 95133

VI KI NG CONSTRUCTI ON COVPANY
I NC

P O BOX 1508

RANCHO CORDOVA CA 95741

510 623-0881
00740863
FAX 510 252-9389

408 453-3037
00168950
FAX 408 452-1366

916 852-5530
00745029
FAX 916 852-5533

EST 60. 41

SB PREF CLAI MED

SB PREF CLAI MED

CC PREF CLAI MED

3. 0%



04- 0A2604 Bl D245

04- SM 280-M SUMMARY OF REMAI NI NG BI DDERS PAGE 2

09/ 14/ 05 09/ 15/ 05
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 A C L CONSTRUCTI ON | TEM 13 ( PARTI AL)
POVONA CA
BROWN AND FESTLER | TEM 16
LI VERMORE CA
CLI VEI RA FENCE | TEM5 12 AND 18

SANTA CLARA CA

SHEPARD STEEL | TEM 13 ( PARTI AL)
SOQUTH SAN FRANCI SCO CA

THOVAS AND PRATT | TEM 4
EL SOBRANTE CA



04- 0A2604 Bl D245

04- SM 280-M SUMMARY OF REMAI NI NG BI DDERS PAGE 3

09/ 14/ 05 09/ 15/ 05
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 A C L CONSTRUCTI ON BARRI ER RAI L
POVONA CA
BENTANCOURT CONSTRUCTI ON ELECTRI CAL
LI VERMORE CA
CLI VEI RA FENCE FENCI NG AND METAL BEAM GUARD RAI L

SANTA CLARA CA

SHEPARD STEEL REI NFORCI NG STEEL
SOQUTH SAN FRANCI SCO CA

THOVAS AND PRATT TRAFFI C CONTROL AND CONSTRUCTI ON AREA S| GNS
EL SOBRANTE CA

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 A C L CONSTRUCTI ON BARRI ER RAI L
POVMONA CA
BENTANCOURT CONSTRUCTI ON ELECTRI CAL
LI VERMORE CA
GOLDEN STATE TRAFFI C SERVI CES CONSTRUCTI ON AREA SI GNS
PLYMOUTH CA
HARRI S SALI NAS REBAR
LI VERMORE CA
OLI VEI RA FENCE FENCI NG

SANTA CLARA CA
CONTI NUED ON NEXT PAGE



04- 0A2604
04- SM 280-M
09/ 14/ 05

Bl DDER | D NAME AND ADDRESS

SUMMARY

L

ST

OF
OF

Bl D245
REMAI NI NG BI DDERS PAGE 4

09/ 15/ 05
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03 PENHALL COVPANY
SAN LEANDRO CA

DEMOLI TI ON



04- 0A2604 Bl D245

04- SM 280- M CONTRACT PROPOSAL OF LOW BIDDER PAGE 5
09/ 14/ 05 09/ 15/ 05
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 1, 000. 00 1, 000. 00
PROGRAM
2 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 12, 000. 00 12, 000. 00
3 034981 TEMPORARY CONCRETE WASHOUT FACI LI TY LS LUMP SUM 1, 170. 00 1, 170. 00
( PORTABLE)
4 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 21, 000. 00 21, 000. 00
5 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 49, 000. 00 49, 000. 00
6 120151 TEMPORARY TRAFFI C STRI PE ( TAPE) M 170 8. 00 1, 360. 00
7 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN EA 1 7, 600. 00 7, 600. 00
8 129000 TEMPORARY RAI LI NG ( TYPE K) M 180 65. 00 11, 700. 00
9 129100 TEMPORARY CRASH CUSHI ON MODULE EA 44 250. 00 11, 000. 00
10 157560 BRI DGE REMOVAL ( PORTI ON) LS LUMP SUM 34, 200. 00 34, 200. 00
11 568001 INSTALL SI GN (STRAP AND SADDLE BRACKET EA 2 800. 00 1, 600. 00
METHOD)
12 ('SF) 833032 CHAI N LI NK RAI LI NG (TYPE 7) M 181 350. 00 63, 350. 00
13 (F) 833140 CONCRETE BARRI ER ( TYPE 26) M 143 740. 00 105, 820. 00
14 840501 THERVOPLASTI C TRAFFI C STRI PE M 90 40. 00 3, 600. 00
15 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 20 13. 00 260. 00
16 (S) 861504 MODI FY LI GHTI NG AND SI GN | LLUM NATI ON LS LUMP SUM 84, 000. 00 84, 000. 00
17 000001 | TEM DELETED PER ADDENDUM LS LUMP SUM . 00 0. 00
18 ('SF) 037553 STEEL PI PE HANDRAI LI NG M 94 210. 00 19, 740. 00
19 999990 MOBI LI ZATI ON LS LUMP SUM 40, 000. 00 40, 000. 00

TOTAL 468, 400. 00



04- 0A2604 Bl D245

04- SM 280-M SUMMARY OF REMAI NI NG BI DDERS PAGE 6
09/ 14/ 05 09/ 15/ 05
| TEM SECOND THI RD
BI D AMOUNT BI D AMOUNT
1 2,906. 00 2906. 00 1, 000. 00 1000. 00
2 18, 114. 00 18114. 00 2,500. 00 2500. 00
3 7,125.00 7125. 00 2,500. 00 2500. 00
4 19, 798. 00 19798. 00 15, 000. 00 15000. 00
5 26, 139. 00 26139. 00 125, 000. 00 125000. 00
6 42.98 7306. 60 10. 00 1700. 00
7 4, 850. 00 4850. 00 5, 000. 00 5000. 00
8 191.70 34506. 00 125. 00 22500. 00
9 816. 23 35914. 12 250. 00 11000. 00
10 54, 000. 00 54000. 00 34, 200. 00 34200. 00
11 810. 00 1620. 00 250. 00 500. 00
12 285.76 51722. 56 300. 00 54300. 00
13 844.52 120766. 36 1, 055. 00 150865. 00
14 19. 56 1760. 40 15. 00 1350. 00
15 38. 50 770. 00 10. 00 200. 00
16 66, 000. 00 66000. 00 75, 000. 00 75000. 00
17 .00 0. 00 .00 0. 00
18 180. 81 16996. 14 200. 00 18800. 00
19 21, 246. 00 21246. 00 57, 000. 00 57000. 00
TOT 491, 540. 18 578, 415. 00



